Proposal Report Automation System

For Theni Anandam

Prepared By Yellowbay Technologies Pvt Ltd

Current Process & Objective

01

Filter Data

Filter data in billing software

02

Export to Excel

Export the data to Excel

03

Manual Preparation

Prepare the final report manually

This process takes time and involves repeated manual work every day. Our proposal is to build a **Web-based CRM Reporting System** that allows your team to generate these reports instantly with a single click.

Solution Overview

We propose two possible solutions depending on how you want to use your existing billing software.

Option 1 — Direct Database Integration

(Recommended)

How It Works

- Connect CRM system directly with existing billing software database
- CRM replicates entire report section
- Filter data, select date ranges, generate reports instantly

Departments Covered

- Accounts
- IT
- VIP Department

Key Features

- Secure login system
- Department-wise access
- One-click report generation
- Advanced filters (date, category, branch)
- Automatic daily report format
- Excel and PDF export
- Dashboard view
- Web access from any system

No Manual Excel Work

Reports in Seconds

Reduced Human Error

Centralized System

Option 2 — Excel Upload Based Reporting

Export Data

Users export filtered data from billing software

Upload File

Upload the Excel file into CRM system

Generate Reports

CRM automatically converts to structured reports in one click

Features

- Excel upload interface
- Automatic report generation
- Predefined report templates
- Export reports in Excel/PDF
- Department-wise reporting

Benefits

- Works without direct database access
- Simple and easy process
- Faster than manual report preparation

Comparison

Feature	Option 1	Option 2
Automation	Full automation	Semi-automation
Manual Work	None	Need to export Excel
Speed	Instant reports	Slightly slower
System Integration	Direct database	File upload
Best For	Long term solution	Quick solution

Development Timeline

Requirement Study

3 days

1

2

System Development

30 days

Testing

5 days

3

4

Deployment

2 days

Total: 30–40 days

Pricing Proposal

Option 1
Full CRM with Database Integration

₹2,50,000 Negotiable

Includes:

- Custom CRM development
- Database integration
- Report automation
- Dashboard
- User management
- Deployment & training

Option 2
Excel Upload Based Reporting

₹1,30,000 Negotiable

Includes:

- Web CRM interface
- Excel upload system
- Automated report generation
- Export options

Support & Maintenance

Free support for 3 months after deployment

After that: AMC (Annual Maintenance): **₹25,000/year**

Includes bug fixes, server monitoring, and minor updates.

Milestone Based Payment Plan

Milestone	Description	Payment %
Advance	Project Start	30%
Milestone 1	Design / Planning Completion	20%
Milestone 2	Development Completion	30%
Final Payment	Project Delivery	20%

Payment Timeline

•Advance: Before project start
•Milestone payments: Within 7 days
•Final payment: On delivery

Made with GAMMA

Conclusion

Automate Daily Reporting

Reduce Manual Work

Improve Accuracy

Reports that currently take **30–60 minutes** can be generated in **seconds with one click**.

If you approve the proposal, we can begin the requirement discussion and system design immediately.

Prepared By Yellowbay Technologies Pvt Ltd

18C/6, New Ramanathapuram Road

Opp. Zone 3 Corporation Building

Madurai, Tamil Nadu 625009